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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 2-05 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Manager: 

Alternate 
Work Assignment Manager: 

William F. Swietlik 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone:202-566-1129 
Fax: 202-566-1053 
E-mail: swietlik.william@epa.gov 

Samantha Lewis 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233F 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1058 
Fax: 202-566-1053 
E-mail: lewis.samantha@epa.gov 

Period of Performance: September 26, 2014 through September 25, 2015 

Background: 

The 1972 Clean Water Act directs EPA to develop national regulations placing limits on the 
pollutants that are discharged by categories of industry to rivers and streams (termed "effluent 
guidelines") or to sewage treatment plants1 (termed "pretreatment standards"). The Act also 
directs EPA to develop national regulations for new industrial facilities (termed "new source 
performance standards"). 

An additional critical component of the Act is that it requires EPA to periodically study and 
review existing effluent guidelines, pretreatment standards, and standards of performance for 
new sources and consider the need to develop regulations for industries not covered by a national 
regulation. These planning requirements are found in several sections of the Clean Water Act 
(CW A). Section 304(m) provides for an effluent guideline plan that contains three basic elements 
to be published on February 4, 1987 and biennially thereafter. 

1 Also referred to as publicly owned treatment works or POTW s. 
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First, EPA must establish a schedule for the annual review of existing effluent guidelines 
promulgated under Section 304(b), (i.e., limitations for existing direct dischargers) and for 
annual revision of the guidelines if appropriate (see Section 304(m)(l)(A)). Second, EPA must 
identify categories of sources that directly discharge toxic or non-conventional pollutants for 
which EPA has not published effluent limitations guidelines or new source performance 
standards (see Section 304(m)(l)(B)). Third, EPA must set a schedule for the establishment of 
national regulations for any categories identified in the second step, with a final promulgated 
regulation three years after identification in a national plan (see Section 304(m)(l)(C)). 

For indirect dischargers, Section 304(g) requires EPA to review at least annually and, if 
appropriate, revise the pretreatment standards EPA has promulgated under CW A Section 307. In 
addition, Section 307 (b) provides that EPA must promulgate pretreatment standards for 
categories of sources not subject to existing pretreatment standards if there is pass-through or 
interference at POTW s. As good government practice, EPA publishes the findings of its annual 
reviews of direct and indirect dischargers together in one document, the "Effluent Guidelines 
Program Plan." EPA publishes a preliminary Plan in odd-numbered years and publishes a final 
Plan in even-numbered years after public review on the preliminary Plan. 

Under this work assignment, ERG will provide technical support to EPA in conducting its 
Section 304/307 annual review of existing effluent guidelines and standards and identifying and 
evaluating new sources of wastewater discharges. In addition, ERG will provide support to EPA 
with the following tasks: 

Develop a work plan and provide bi-monthly and monthly progress reports; 
Develop an electronic schedule compatible with Microsoft Project; 
Develop a revised annotated time line for completing the 2014 Annual Review and 
guiding the 2015 Annual Review and developing the 2014 Final Effluent 
Guidelines Program Plan and 2015 Plan; 
Prepare quarterly Quality Assurance reports; 
Provide technical support to EPA in evaluating industrial facilities or categories; 
Provide technical support to EPA for briefings and for public and industry 
outreach activities; and, 
Provide technical support to EPA for Section 304 activities, preparing and 
maintaining a record, and drafting support documents. 

During this work assignment, ERG will provide the following deliverables to EPA: 

Work plan and cost estimate; 
Bi-monthly and monthly progress reports; 
Any necessary revisions to the existing QAPP, if required by EPA; 
Quarterly Quality Assurance reports; 
Detailed Investigations on Specific Industries Identified by EPA; 
Analysis supporting Section 304 effluent guidelines review activities; 
Docket materials; and, 
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Quick turnaround tasks. 

General Work Assignment Requirements: 

Deliverable Formatting and Terminology. Throughout this Work Assignment, ERG shall 
provide draft and final reports to EPA in electronic and hard copy formats. The EPA W AM and 
contractor will use the terminology in this work assignment to improve the deliverable review 
process. See Attachment A. ERG shall discuss the computer file formats to be used for word 
processing, spreadsheet, database and graphics with the EPA Work Assignment Management 
(W AM) prior to file preparation. The EPA W AM will identify for ERG which documents will 
be posted on EPA's Effluent Guidelines webpage (http://epa.gov/guide/304m/index.html). 
These documents posted to the Effluent Guidelines webpage will need to be Section 508 
compliant.2 For planning purposes, ERG should assume that the following documents will be 
posted to EPA's Effluent Guidelines webpage: (1) the Annual Review Report for the 2014 and 
2015 reviews, the Final 2014 Effluent Guidelines Program Plan, the Preliminary 2015 Plan and 
(2) User's Guides for the dockets for the all Plans. 
Travel. EPA anticipates a limited need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment (e.g., site visits and sampling 
activities, attending public meetings, attending scientific/technical conferences). This may 
include up to five site visits for the metal finishing study. ERG will provide specific travel 
details and costs in a request for travel approval submitted for W AM review and Project Officer 
(PO) signature before each trip occurs (as specified by the contract per clause H.32). 

Confidential Business Information. ERG will, at all times, adhere to Confidential Business 
Information (CBI) procedures when handling industry information. ERG will manage all 
reports, documents, and other materials and all draft documents developed under this work 
assignment in accordance with the procedures set forth in its "Office of Science & Technology 
Confidential Business Information (OST-CBI) Application Security Plan," dated December 5, 
2007 or its successor approved plans. See Task 9 for more details. 

Identification as Contracting Staff. To avoid the perception that contractor personnel are EPA 
employees, contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and visiting field sites. When speaking with the 
public ERG should refer all interpretations of policy to the EPA W AM. 

Limitation of Contractor Activities. ERG will submit drafts of all deliverables to the EPA Work 
Assignment Manager (W AM) for review prior to submission of the final product. ERG will 
incorporate all EPA W AM comments into all final deliverables, unless otherwise agreed upon by 
the EPA W AM. ERG will adhere to all applicable EPA management control procedures as 
implemented by the EPA Contracting Officer (CO), PO, and W AM. 

Deliverables. Major technical reports shall be subject to internal contractor peer review by an 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will be 

2 See http://www.epa.gov/epahome/accessibility.htm. 
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prepared with proper adherence to EPA style and format requirements. 

Deadlines. For the purpose of developing the work plan, ERG shall assume the deliverable due 
dates provided with each task. Most of the deadlines are associated with Agency milestones 
which are subject to change. Based upon past experience with the 304(m) planning process, any 
changes in schedule tend to result in extensions, rather than shorter schedules. In either case, if 
the schedule changes then the EPA W AM, PO, or relevant task manager will change the 
deliverable deadlines through written technical direction. The EPA W AM/PO/TM also will use 
written technical direction to change a deadline if management requires any particular 
deliverable earlier than specified in the following tasks. For any deliverable, no deadline will 
extend beyond the W A period of performance. The following table provides a summary of the 
Agency milestones. 

Major Milestones 
Publication of the Final 2014 Plan 

Publication of the 2014 Annual 
Review Report (ARR) 

Conducting the 2015 Annual Review 
Publication of Preliminary 2015 Plan 

Publication of the 2015 ARR 

Conferences, Meetings and Other Events: No single event under this Work Assignment is 
anticipated to exceed $20,000. The Contractor shall immediately notify the EPA Contracting 
Officer, PO and W AM of any anticipated event involving support for a meeting, conference, 
workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more in 
cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference 
preparation should be included, but the federal employee time for conference preparation should 
not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 

Tasks: 

Task 1 - Program Management: 

ERG shall develop a work plan describing the necessary steps and estimated hours to complete 
each of the tasks included in this work assignment. The work plan shall also include a list of the 
key personnel to participate in the work assignment. ERG shall also estimate direct costs such as 
travel, computer costs, typing, etc. 

ERG shall provide electronic copies of the monthly progress reports to the EPA W AM and PO. 
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Each progress report shall describe the technical work and expenditures for the same time period 
as the corresponding invoice. The reports shall list by task the amount of work completed and 
include a table of hours by personnel for each task. The reports also shall identify any problems 
or difficulties. 

In addition to the monthly progress reports, ERG shall prepare monthly and mid-monthly status 
summaries (in a Microsoft Excel compatible format) to the EPA WAM, EPA PO, and task 
managers. The monthly and mid-monthly status reports shall list the following information by 
task: budgeted LOE for each task, summaries of current and cumulative costs and LOE expended 
for the reporting period. The mid-monthly and monthly summaries of costs and expenditures 
LOE shall be provided prior to the progress report. 

ERG will prepare an annotated timeline for completing the 2014 Final ARR, the 2014 Final Plan 
and for preparing the Prelim. 2015 Effluent Guidelines Program Plan and conducting the 2015 
annual review. This annotated timeline will describe the major elements of developing these 
materials or conducting these investigations from beginning to end and their timing and LOE. 
The EPA W AM will use the time line to identify all major project tasks, track the project's 
progress, and coordinate all aspects of the project. ERG will update and revise the annotated 
timeline as needed. The timeline will be used by EPA to help get the 304m planning process 
back on statutory schedule. 

TASK 1 - DELIVERABLES 

Deliverable Deadline 

Work Plan • 15 days from issuance of work assignment 

Progress Reports • Monthly 

Mid-Monthly Reports • Mid-monthly and monthly 

1st Draft - Draft Annotated Time line • 45 days from issuance of work assignment 

2nd Draft - Draft Annotated Timeline • 14 days from receipt of EPA W AM comments 

1st Draft- Electronic Schedule (compatible with MS Project) • 45 days from issuance of work assignment 

2nd Draft- Electronic Schedule (compatible with MS Project) • 14 days from receipt of EPA W AM comments 

Task 2 - Quality Assurance: 

Quality Assurance Project Plans are required under the Agency's Quality Assurance 
Policy CI0-2105, formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-
01-0. All projects that involve the generation, collection, analysis and use of environmental 
data must have an approved QAPP to assure the quality, objectivity, integrity and utility of 
the data and information used in the project. 
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QA Project Plan Requirements 

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) or Programmatic 
Quality Assurance Project Plan (PQAPP) be in place for work that involves the collection, 
generation, evaluation, analysis or use of primary environmental data. The QAPP or PQAPP 
defines and documents how specific data generation and collection activities shall be planned, 
implemented, and assessed during a particular project. This contract has an approved PQAPP for all 
necessary work envisioned under this work assignment. 

ERG shall adhere to the approved PQAPP when generating, collecting and determining the use 
of data and information for any applicable task under this work assignment. Specifically, 
Sections 3 and 4 of the ERG PQAPP apply to the collection and analysis of secondary (existing) 
data under this work assignment. Sections 7-10 and section 12 are also applicable to this work 
assignment. No primary data collection or analysis is envisioned under this work assignment. If 
any work required under this work assignment is not covered under the PQAPP, then ERG shall 
prepare a Supplemental QAPP (SQAPP) for those tasks. 

Deliverables and schedule under Task 2 

TASK 2- DELIVERABLES 

Deliverable Deadline 

SQAPP 
• 10 days after notification by the W AM and or QAC 
that an SQAPP is needed. 

Revisions based on EPA feedback • 7 days after receipt of EPA feedback. 

Final SQAPP for this Work Assignment • 5 days after EPA feedback 

PQAPP/SQAPP progress reports • Monthly 

Task 3- Completion of 2014 Annual Review Report (ARR): 

ERG shall support EPA in completing the 2014 304m Annual Review Report (ARR). ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
2014 ARR. ERG shall provide support in writing, formatting, proofing, editing and reviewing 
the draft report to create a final report. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts. 

ERG shall also finish assembling all information for the public and confidential records for the 
2014 review. ERG shall coordinate with the Office of Water Docket office to ensure the record 
will meet the docket's requirements including any Federal Docket Management System (FDMS) 
requirements. 
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TASK 3- DELIVERABLES 

Deliverable Date 

Complete the 2014 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W AM. 

Provide the WAM with a final draft of the 2014 ARR 
• According to a schedule developed by ERG and 
approved by the W AM. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document theWAM. 

Provide the Final2014 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W AM. 

Task 4 --Preparation and Publication of the 2014 Final Plan: 

ERG shall support EPA in writing and completing the Final2014 ELG Plan. ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
Final2014 Plan. ERG shall provide support in writing, formatting, proofing, editing and 
reviewing and revising the draft Final Plan. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts about 
the Plan. ERG shall provide all necessary support to compile address and respond to all public 
comments from the Final2012/Preliminary 2014 Plan. 

ERG shall also finish assembling all information for the public and confidential records for the 
Final 2014 Plan. ERG shall coordinate with the Office of Water Docket office to ensure the 
record will meet the docket's requirements including any FDMS requirements. 

TASK 4- DELIVERABLES 

Deliverable Date 

Draft the Final2014 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W AM. 

Provide the W AM with a draft of the Final 2014 Plan 
• According to a schedule developed by ERG and 
approved by the W AM. 

Compile, address and respond to all public comments from • According to a schedule developed by ERG and 
the Preliminary 2014 Plan approved by the W AM. 
Respond to W AM/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the document theWAM. 

Provide the Final2014 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W AM. 

Task 5 - Conduct of the 2015 Annual Review and Preparation of the 2015 Annual Review 
Report (ARR): 

ERG shall support EPA in completing the 2015 304m annual review and in preparation of the 
2015 Annual Review Report (ARR). The 2015 annual review is to be completed using the 
Toxicity Ranking Analysis (TRA) based on DMR and TRI data and other information and 
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databases. ERG shall complete the preparation of all necessary supporting documentation, data 
and information for the 2015 annual review and the ARR. ERG shall provide support in writing, 
formatting, proofing, editing and reviewing the draft report to create a final report. ERG shall 
provide support for the publication, web posting and possible sharing of information in public 
meetings and other outreach efforts. 

ERG shall also finish assembling all information for the public and confidential records for the 
2015 review. ERG shall coordinate with the Office of Water Docket office to ensure the record 
will meet the docket's requirements including any FDMS requirements. 

TASK 5- DELIVERABLES 

Deliverable Date 

Complete the 2015 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W AM. 

Provide the WAM with a final draft of the 2015 ARR 
• According to a schedule developed by ERG and 
approved by the W AM. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document theWAM. 

Provide the Final2015 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W AM. 

Task 6 - Preparation and Publication of Preliminary 2016 Plan: 

ERG shall support EPA in preparing the Preliminary 2016 ELG Plan. ERG shall complete the 
preparation of all necessary supporting documentation, data and information for the Prelim. 2016 
Plan. ERG shall provide support in writing, formatting, proofing, editing and reviewing and 
revising the draft Prelim. Plan. ERG shall provide support for the publication, web posting and 
possible sharing of information in public meetings and other outreach efforts about the Plan. 

ERG shall also finish assembling all information for the public and confidential records for the 
Prelim. 2016 Plan. ERG shall coordinate with the Office of Water Docket office to ensure the 
record will meet the docket's requirements including any FMDS requirements. 

TASK 6- DELIVERABLES 

Deliverable Date 

Draft the Prelim. 2016 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W AM. 

Provide the W AM with a draft of the Prelim. 2016 Plan 
• According to a schedule developed by ERG and 
approved by the W AM. 

Respond to W AM/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the Prelim. 2016 Plan theWAM. 
Provide the final draft of the Prelim. 2016 ELG Plan ready • According to a schedule developed by ERG and 
for publication approved by the W AM. 

Page 8 of 11 



Task 7- Conduct and Prepare Other Preliminary Studies and Investigations as Needed. 

ERG shall provide support for the implementation of existing and potentially revised effluent 
guidelines rulemakings, including preliminary category reviews, Preliminary Studies and other 
investigations of industry discharges as needed and identified by EPA and from the annual 
reviews. Specifically, ERG will help with the preparation of a Preliminary Study of the Metal 
finishing industry. The Metal Finishing study will entail conducting up to five site visits to metal 
finishing plants. For planning purposes ERG should assume three (3) investigations and other 
studies will be necessary during the performance period. 

TASK 7-DELIVERABLES 

Deliverable Date 

Draft of Prelim. Study report for Metal Finishing 
• According to a schedule developed by ERG and 
approved by the W AM. 

Drafts of other studies and investigations as needed. 
According to a schedule developed by ERG and 
approved by the W AM. 

Final study report for Metal Finishing 
• According to a schedule developed by ERG and 
approved by the W AM. 

Final reports/memos for other studies and investigations 
• According to a schedule developed by ERG and 
approved by the W AM. 

Task 8 - Industrial Wastewater Treatment Technology (IWTT) and Historic ELG Access 
(HELGA) Databases 

ERG shall provide technical support for the development and ongoing implementation of 
databases for the support of 304m planning and ELG implementation, including the IWTT 
Database and the HELGA Database. Specifically, ERG will help with the preparation of the 
databases where necessary, coordinate with other contractors, share data and information for 
populating the databases and support the ongoing collection of data and information to go into 
the databases as directed by the WAM and Task Manager. 

TASK 8- DELIVERABLES 

Deliverable Date 

Ongoing population of IWTT 
Ongoing, with Technical Direction from W AM 
andTM 

Completion of IWTT database reports and formats 
According to a schedule developed by ERG and 
approved by the W AM and TM. 

Preparing the IWTT Database for public access 
According to a schedule developed by ERG and 
approved by the W AM and TM. 

Developing the HELGA Database 
According to a schedule developed by ERG and 
approved by the W AM and TM 

Task 9 - General Effluent Guidelines Implementation Support and Technical Support: 

ERG shall provide technical support for the implementation of existing effluent guidelines 
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rulemakings. Specifically, ERG will help with the preparation of guidance documents supporting 
the implementation of the existing effluent guidelines. For planning purposes ERG should 
assume eight (8) technical memos supporting existing effluent guidelines. Preparation of these 
eight (8) technical memos will likely involve the review of current permits and fact sheets, DMR 
data, and other facility specific information. 

ERG will provide technical support to the EPA in responding to inquiries from other EPA 
offices, stakeholders, and permitting authorities in implementing existing effluent guidelines. 
For planning purposes ERG should assume twelve (12) requests of varying effort will be 
required by EPA during the period of performance. 

ERG will prepare materials identified by the EPA W AM through written technical direction to 
support Agency briefings as well as EPA's 304(m) outreach activities to the public and to 
industry. These materials may include presentations, reports, brochures, leaflets, and posters. 

ERG shall provide supporting information for briefings and support on FOIAs (i.e. locating and 
supplying the W AM or PO with relevant information to be used in the Agency's response to the 
FOIA) as directed in writing by the W AM or PO. For purposes of the workplan, ERG shall 
assume that it will support three FOIA requests and three briefings. 

ERG may be required to attend outreach activities or ship materials on a case-by-case basis as 
required by the EPA W AM's technical direction. ERG will submit detailed plans and approaches 
upon receipt of technical direction from the EPA W AM. ERG will submit materials to EPA for 
review and approval prior to their implementation. When conducting outreach activities, ERG 
personnel will clearly identify themselves as contractor employees both orally and via the use of 
identification badges. Typically ERG will be required to provide products within two weeks or 
less. 

TASK 9- DELIVERABLES 

Deliverables Deadline 

Eight Technical Memos Supporting Existing Effluent Guidelines • By written technical direction. 

Twelve (12) Technical Support Actions For EPA Offices, Stakeholders, And 
• By written technical direction. Permitting Authorities In Implementing Existing Effluent Guidelines 

Presentations, Reports, Brochures, Leaflets, And Posters • By written technical direction. 

Briefing I FOIA Support • Requests to be supplied within 
14 days 
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Task 10- CBI Procedures: 

During the course of the work assignment, ERG will be accessing and evaluating CBI. As such, 
ERG shall adhere to EPA's CBI policy and procedures as described in the contract statement of 
work, Section 1.2. ERG must maintain CBI security clearance to use CBI information (Refer to 
Section H of the schedule for security requirements and 70 FR 9070; February 24, 2005). ERG 
will not disclose any CBI to anyone other than EPA without prior written approval from the EPA 
W AM. ERG shall utilize CBI information in accordance with contract requirements and 
limitations to include using the "Office of Science & Technology Confidential Business 
Information (OST-CBI) Application Security Plan," dated August 1, 2011 or its successor 
approved plans. 

TASK 10- DELIVERABLES 

Deliverable Deadline 

A CBI program in compliance with the requirements of the contract and the • Ongoing 
requirements of ERG's CBI Plan. 
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Phone:202-566-1129 
Fax: 202-566-1053 
E-mail: swietlik. william@ epa. gov 

Samantha Lewis 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233F 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1058 
Fax: 202-566-1053 
E-mail: lewis.samantha@epa.gov 

Period of Performance: May 28, 2015 through September 25, 2015 

Introduction: 

This is an amendment to the original work assignment. The purpose of this amendment is to add 
additional LOE to allow completion of ongoing existing tasks and to add two new tasks. No 
other terms or conditions of the original work assignment are changed or modified. The two new 
tasks are comparable (in scope, purpose and data and information employed) to the tasks in the 
original work assignment and all CBI, PQAPP and other applicable requirements in the original 
work assignment remain in effect. 

ERG shall develop an amended work plan describing the necessary steps and estimated LOE to 
complete each of the new tasks included in this amendment. Current work ongoing under existing 
Tasks 7, 8 and 9 need additional LOE to allow completion, as directed by the WAM. 
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New Tasks: 

New Task 11.- EJScreen: 

ERG will review the existing EJScreen model and become intimately familiar with how it is 
constructed and how it operates. ERG shall review and understand the development and 
assumptions of the current water indicator and other environmental indicators. ERG shall 
develop an enhanced Water Indicator using the DMR Loading Tool data to provide enhanced 
quantification of discharging facilities, their location, pollutants and aggregate loadings that will 
be identified in EJScreen. ERG shall develop an algorithm for consolidating the pollutant 
loadings for all major point sources with the census blocks, or other unit - as defined by the 
EJScreen model. From the consolidated pollutant loadings by census block ERG shall develop a 
census block-weighted or loadings-scaled national indicator. If possible, the enhanced Water 
Indicator shall include a downstream or down-river composite loading factor. ERG will provide 
support to assist EPA in implementing this new Water Indicator into EJScreen. 

TASK 11- DELIVERABLES 

Deliverable Deadline 

Amended Work Plan In accordance with contract requirements 

Draft technical description of enhanced Water Indicator June 1, 2015 or as directed from WAM 

Revised enhanced Water Indicator August 1, 2015 

Final Water Indicator September 1, 2015 

Description of mechanism for incorporating and updating 
September 25, 2015 

DMR Loading Tool data into EJScreen 

Written description of enhanced water indicator for EJScreen 
September 25, 2015 

documentation 

Technical support to EPA at workgroup meetings Ongoing 

New Task 12. -Records Management: 

As EAD's prime technical contractor for many years, the Contractor has stored and managed 
confidential (CBI) and non-confidential (non-CBI) records for numerous rulemakings and other 
EAD activities. After conducting reviews in 2012 and 2014, the Contractor reported possessing 
records for, among others, the following (docket numbers included, if appropriate): 

Concentrated Animal Feeding Operations (CAPOs): EPA-HQ-OW-2002-0025 and EPA-HQ­
OW-2005-0037 
Coal Mining (Western Remining): W -99-13 
Coastal Oil and Gas 
Pharmaceutical Manufacturing: OW-2003-007, plus a 0911998 rule for which there was no 
docket number 
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POTW Study 
Synthetic-based Drilling Fluids 
Airport Deicing: EPA-HQ-2004-0038 
Iron and Steel: W-00-25 II and EPA-OW-2002-0027 
Pulp and Paper: no docket numbers for 0411998 rule or 0811998 amendment 
Alaska Cruise Ships 
Metal Products and Machinery Project File 

Since the dockets above are now inactive, it is appropriate to properly archive those records 
which should be preserved and to destroy those records for which EAD no longer has any need 
of retention. As a general matter, EAD tasks the Contractor with disposal of any non-CBI found 
in the records listed above. The only non-CBI records that may be retained, at EAD's direction, 
are those which may be used to assemble future historic ELG databases. Such records are most 
likely found in the CAPOs, Coastal Oil and Gas, POTW Study, Airport Deicing, Iron and Steel, 
and Pulp and Paper records. 

Any CBI in the records above will be handled one of two ways: either destruction or preparation 
for transfer to the Federal Records Center (FRC). Any CBI non-docket items shall be destroyed, 
with their CBI cover sheets retained and delivered to EAD if the CBI passed through EAD. CBI 
docket items, on the other hand, will be prepared for delivery to the FRC, on a docket-by-docket 
basis. The Contractor will prepare indices in MS Word and Adobe Acrobat formats for each box 
of such CBI records. Once completed, the Contractor will arrange for delivery of the boxes to 
EAD. 

EAD is also aware that the Contractor already possesses records for the Pharmaceutical 
Manufacturing Industry which have previously acceded to the FRC. Since it has also identified 
those records as currently inactive, the Contractor shall return those boxes to EAD so that they 
can be returned to the FRC. 

TASK 12- DELIVERABLES 

Deliverable Deadline 

Amended Work Plan In accordance with contract requirements 

Return of Pharmaceutical Manufacturing FRC boxes to EAD July 1, 2015 

Disposal of non-CBI September 25, 2015 

Destruction of CBI non-records 
September 25, 2015 

Delivery of CBI records to EAD, properly boxed and indexed: September 25, 2015 

September 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 2-29 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Manager (WAM): Jezebele Alicea-Virella 

Alternate Work Assignment Manager: Ronald Jordan 

Task Manager (Task 4): William Swietlik 

Period of Performance (POP): September 26, 2014 through September 25, 2015 

1- Purpose: 

The purpose of this work assignment is to guide the contractor identifying tasks that need to be 
performed to provide regulatory support to EPA in the development of effluent limitations guidelines 
and standards for the steam electric power generating point source category (40 CFR Part 423). 

II- Introduction: 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants that 
are discharged by categories of industry to rivers and streams or to sewage treatment plants. This work 
assignment supports EPA's development of effluent limitations guidelines and standards (collectively 
referred to as ELGs) for the steam electric power generating point source category (40 CFR Part 423). 

Key tasks under this work assignment include: 

• Technical support in planning and scoping rulemaking activities for the final rule; 

• Update analyses performed for proposed rule to address public comments received during 

comment period: 

• analyzing new data that is submitted, as well as reassessing data collected by the industry 

questionnaire and other sources; 

• characterization of steam electric power plant facilities, operations, and wastewater 

discharges; 

• assisting EPA's development of numeric effluent limitations; 

• evaluating the treatability of high concentrations of dissolved mercury; 

• estimating the cost for installing pollution control technology or implementing process 

changes, quantifying associated pollutant reductions, and evaluating environmental 

improvements associated with regulatory control options. 
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• Preparing technical support documents and memoranda describing the technical analyses, 
including the methodologies used and results, conducted to support EPA's regulatory options for 
final revisions to effluent guidelines; 

• Compiling and organizing the rulemaking record for final regulations, including associated docket 
preparations. 

• Compiling and organizing public comments received during public comment period of proposed 
rule, and assisting with the review of comments and the development of written technical responses 
to the comments. 

• Evaluating technical data submitted in comments and revise technical methodology and analyses, 
as appropriate. 

• Providing technical support for site visits and other activities, including public meetings and 
outreach. 

II- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by the work assignment 
manager. The EPA W AM and contractor will use the terminology defined in Attachment A to improve 
the deliverable review process. The contractor shall discuss the computer file formats to be used for 
word processing, spreadsheet, database and graphics with the EPA W AM prior to file preparation. The 
EPA W AM will identify for the contractor which documents will be posted on EPA's Effluent 
Guidelines webpage (http://water.epa.gov/scitech/wastetechlguide/steam index.cfm). These 
documents posted to the Effluent Guidelines webpage must be Section 508 compliant. 1 

Travel 

Non-local travel by the contractor employees and/or subcontractors will be required to support the 
scope of this work assignment (e.g., site visits and public meetings). The contractor shall provide 
specific travel details and costs in a request for travel approval by the EPA W AM and the EPA Project 
Officer (PO) before each trip occurs (as specified by the contract per clause H.32). 

Event Expenses Not to Exceed $20,000 

No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the EPA Contracting Officer, PO and W AM of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that 
may potentially incur $20,000 or more in cost during performance. 

Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, audiovisual 
use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the potential 
to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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Contracting Officer. 

Confidential Business Information 

During the course of the work assignment, the contractor will be accessing and evaluating CBI. The 
contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures when 
handling industry information. The contractor shall manage all reports, documents, and other materials 
and all draft documents developed under this work assignment in accordance with the procedures set 
forth in the "Security Plan for Handling Confidential Business Information Under the Clean Water 
Act" (September 2002) or its successor approved plans. 

Identification as Contracting Staff 

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall be 
clearly identified as independent contractors of EPA when participating in events with outside parties 
and visiting field sites. When speaking with the public the contractor should refer all interpretations of 
policy to the EPA W AM. 

Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the EPA W AM for review prior to submission 
of the final product. The contractor shall incorporate all EPA W AM comments into all final 
deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will adhere to all 
applicable EPA management control procedures as implemented by the EPA Contracting Officer 
(CO), PO, and W AM. 

Deliverable Due Dates 

For the purpose of developing this work plan, the contractor shall assume the deliverable due dates in 
the tables for each task presented further. Major technical deliverables shall be subject to internal 
contractor peer review by an expert(s) not directly involved in the mainstream Work Assignment tasks. 
Deliverables will be prepared with proper adherence to EPA style and format requirements. 

III- Tasks 

Task 1 - Program Management (PWS Section 3.0) 
The contractor shall develop a detailed work plan that outlines the approach and methodology 
necessary for each task identified in this work assignment. The workplan shall specify the necessary 
steps for each task; list of the personnel projected to participate; direct and indirect costs such as labor, 
travel, and sampling supplies; and estimated hours and budget by task and deliverables to complete this 
work assignment. The workplan shall be submitted to the EPA PO and EPA W AM by 15 days after 
WA receipt. 

The contractor shall prepare and submit electronic monthly progress reports to the EPA W AM and 
EPA PO. This progress report will document the costs incurred and work performed during the 
previous accounting period, and the work planned for the current accounting period. 
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In addition to a monthly progress report, the contractor shall prepare mid-monthly and monthly status 
summaries to the EPA WAM and EPA PO. The mid-monthly and monthly status reports shall list the 
following information by task: summaries of costs and LOE expended for the reporting period; a table 
of hours by personnel for each task; and the cumulative hours (LOE) and dollars (and the percentage of 
each) expended for each task. The mid-monthly and monthly summaries of costs and expenditures 
LOE shall be provided prior to the progress report. These reports and summaries shall use a format 
similar to that used by the contractor to report such information for previous W A 0-29 and W A 1-29. 
The contractor shall inform the EPA CO, PO and WAM in writing when 50%, 75%, and 90% of the 
allocated hours or dollars have been expended. 

TASK 1- DELIVERABLES 

Deliverable Due Date 

Work Plan 15 days from issuance of work assignment 

Monthly Progress Reports Monthly 

Monthly & Mid-monthly Status Summaries Mid-monthly and monthly 

Task 2 - Quality Assurance (PWS Section 3.0) 

Tasks included in this work assignment are continuing work for the steam electric effluent guidelines 
regulatory support approved under WA 9-29 of a previous contract (68-C-02-095) and under previous 
W A 0-29 and WA 1-29 of current contract (EP-C-12-021). See Attachment B for effluent guidelines 
development process. 

In this W A the contractor shall continue tasks as approved in the previous option period QAPP and 
according to sections (2.3.3, 2.4, 2.7, 2.8, 4, 6, 7, 8, 10, 11, 12) of the programmatic QAPP that are 
applicable to this W A. 

2.1 Background 
Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of environmental 
data must have an approved Quality Assurance Project Plan (QAPP) in place prior to the 
commencement of the work. Examples of these environmental data operations are provided in Table 
1-1 below. 

Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, or use 
of environmental data 

Item Examples 
Data Includes field sampling information (sample location information, flow measurements, temperature, pH, 

physical observations, etc.), laboratory measurements (e.g., chemical, physical, biological, radiological 
measurements), data collected from questionnaires, economic data, census data, and any other types of 
existing data (i.e., data generated for a different purpose or generated by a different organization) 

Data Includes field studies, laboratory studies, and generation of modeling output 
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Item Examples 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party data 
collection 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and validation of methods 
analysis and models; database creation, data extraction, and data manipulation 

Data Use Any use of data to support EPA decisions, regulations, policy, publications, or tools (including effluent 
guidelines, 304(m) program, standards, environmental assessments, and models, tools, or reports 
disseminated by EPA to assist other organizations in implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that support the 
generation, collection, evaluation, analysis, or use of data. (A model is set of equations and 
assumptions used to predict unknown data.) When existing models are used as a tool to generate or 
evaluate data, the project QAPP must describe the model and explain how it will be used and how its 
output will be evaluated to ensure the modeling effort meets the overall quality objectives for the 
project. Development or revision of new models also must be supported by a QAPP that describes the 
objectives for the model, the quality criteria that will be applied to the model, and the procedures for 
evaluating whether the model meets those criteria. 

2.2 QA Project Plan Requirements 
The Contractor prepared a contract-wide Programmatic QAPP (PQAPP) for Contract EP-C-12-
021. This PQAPP describes, in a single document, information that is not site or time-specific, 
but applies throughout the program (i.e., the duration of the contract).When tasked with preparing the 
PQAPP, the Contractor was informed that the PQAPP may need to be supplemented with project­
specific details to support individual work assignments that involve the collection, generation, 
evaluation, analysis, or use of environmental data. 

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise using 
existing environmental data (also known as "secondary" use of data). However, EPA has determined 
that the Contractor is operating under the existing PQAPP and that the PQAPP addresses QA 
requirements for this work assignment. In support of this work assignment, the Contractor shall ensure 
that the work plan provides enough detail to clearly describe specific objectives of the project(s) 
supported by this work assignment, including typical questions that must be answered when collecting 
and analyzing existing data to support effluent limitations and guidelines industry rulemaking. 

• Using existing sources of data to perform analyses in support of the Steam Electric Industry 

Effluent Guideline Study. 

• The type of data to be gathered or used under this work assignment to support the project 

objectives-including data from search engines, federal databases, EPA data bases-as well as 

a rationale for when those databases are appropriate and what data available in each will 

support the project. 

• The quality objectives needed to ensure the data will support the project objectives. 

• The QA/QC activities to be performed to ensure that any results obtained are documented and 

are of the type, quality, transparency, and reproducibility needed. 
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2.3 Additional QA Documentation Required 
The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily identifiable 
section or appendix that discusses the quality of the data and any limitations on the use of the data with 
respect to their originally intended application. The EPA Quality Manual further requires Agency 
reports to be reviewed by the QA manager (or other authorized official) before publication to ensure 
that an adequate discussion of QA and QC activities is included. The purpose of the review is to ensure 
the reports provide enough information to enable a knowledgeable reader to determine if the technical 
and quality goals were met for the intended use of the data. Reports should include applicable 
statements regarding the use of any environmental data presented as a caution about possible misuse of 
the data for other purposes. 

For example, a Technical Support Document or Study Report must include a clear discussion of the 
quality management strategies (including the project goals and objectives, quality objectives and 
criteria, and QA/QC practices) that were employed to control and document the quality of data 
generated and used. These documents should also discuss any deviations from procedures documented 
in the EPA-approved QAPP(s) supporting the project, the reasons for those deviations, any impact of 
those deviations had on data quality, and steps taken to mitigate data quality issues. 

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, 
Study Reports, Analytical Methods) produced by the Contractor under this work assignment must 
include a discussion of the QA/QC activities that were performed to support the deliverable, and this 
discussion must provide a sufficient level of detail to allow the EAD QA Coordinator (or designee) to 
determine if the QA/QC strategies implemented for the project sufficiently support the intended use of 
the data. Upon receipt, the EPA WAM will review each applicable report and certify whether the 
Contractor has adhered to the QA requirements documented in the Contractor's PQAPP. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations from 
the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part of the 
contract-required monthly financial/technical progress report. 

2.4 Data Quality Act/Information Quality Guidelines Requirements 
The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data and 
methods of analysis that the information is capable of being substantially reproduced. To support 
compliance with these data transparency/ data reproducibility requirements, EPA plans to include 
QAPPs as part of any rulemaking record documentation to be made available to the public. (This 
includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs as confidential; if 
the Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an 
unsanitized (i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The 
sanitized version shall be included in the public docket for the applicable rulemaking (or other docket 
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion of the 
docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring and 
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Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by the 
Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act requirements. 
Section 6.3 of EPA's Information Quality Guidelines indicate that "especially rigorous robustness 
checks" should be applied in circumstances where quality-related information cannot be disclosed due 
to confidentiality issues. Where applicable, the Contractors should indicate which results were 
obtained using the tools (SOPs, checklists, and guidelines) that the Contractor designates as 
confidential so that the EPA W AM can easily identify the areas that shall require rigorous robustness 
checks and document that those checks have been performed. At the discretion of the EPA W AM, the 
Contractors may be requested to prepare pre-dissemination review checklist as described in Section 5.5 
of the Office of Water Quality Management Plan, February 2009. If this is required, the EPA W AM 
shall notify the Contractor through written technical direction. 

Tasks included in this work assignment are continuing work for the steam electric effluent guidelines 
that was covered by the QAPP for W A 0-29 and W A 1-29. 

TASK 2- DELIVERABLES 

Deliverable Due Date 

Monthly Reports of QA work performed Monthly throughout theW A period of 
(may be included in the Contractor's monthly performance 
progress report) 

Task 3- Industry Profile, Wastewater Characterization, and Treatment Technology Evaluations 
(PWS Section 3.1, 3.2, 3.4, 3.4.1, 3.4.2, 3.4.3, 3.4.4, 3.5, 4.0) 

During a previous option period, the contractor collected and analyzed information necessary to 
develop effluent guidelines regulations for the steam electric power generating point source category 
proposed rule. In this W A, contractor shall continue necessary tasks after proposal to update 
information used to determine the industry profile. 

Site Visits: 

The contractor shall prepare for, participate in and document facility site visits. At the direction of the 
EPA W AM, the contractor shall support EPA in identifying appropriate plants at which to conduct site 
visits and will assist in identifying site visit objectives and questions. The need of potential site visits 
will be determined during the final rule making process. 

The contractor shall provide draft reports of each site visited to the EPA WAM for review. Once the 
EPA W AM's comments are incorporated, the contractor shall provide the EPA W AM with a revised 
draft report to send to the facility contact for review and comment. The contractor shall incorporate 
facility comments and finalize the report for inclusion in the administrative record. If the facility has 
claimed "Confidential Business Information" (CBI), the contractor shall prepare a sanitized version of 
the report for the public record. 

EPA will use site visit information, sampling data, industry survey data, and other sources gathered 
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under W A 1-29 (and previous work assignments during the steam electric ELG rulemaking) to 
continue work on the following subtasks. The contractor shall continue work on subtasks for the final 
rule and shall revise information as appropriate to support ELGs revisions. Under this work 
assignment contractor shall provide technical support for: 

• Characterize Pollutant Discharges: 
The contractor shall continue work performed under previous W A 1-29 and update any 
information according to comments receive during final rule. As part of this effort, the contractor 
shall participate in the International Water Conference (Orlando, Florida) in November 2014 to 
obtain newly-released information on the state-of-the-art treatment technologies for waste streams 
under study. 

• Industry Profile: 
The contractor shall update EPA's profile of the steam electric industry. The profile shall be 
updated to include relevant information provided during the final rule comment period for fossil­
and nuclear-fueled steam electric power plants, specifically the coal-, oil-, and petroleum coke­
fired plants/units with wet FGD systems and wet ash handling practices. 

• Analyses of Industry Survey Data: 
The contractor shall continue to provide technical assistance in reviewing industry responses to an 
information collection request (also referred to as ICR or questionnaire) for the steam electric 
power generating industry as EPA continues efforts to develop final rule. During previous W A 1-
29, the contractor provided data summaries and analyses based on questionnaire data, as well as 
developed national estimates and other descriptive statistics. In this W A, the contractor shall 
develop a sanitize version of the questionnaire database and perform related tasks based on written 
technical direction from the EPA W AM. 

• Technology and Process Change Evaluations: 
The contractor shall continue work performed under previous W A 1-29 where emerging 
technologies were identified and evaluated. In this W A contractor shall finalize technology 
assessment memo initiated under previous W A 1-29. 

• Calculate Compliance Costs and Pollutant Reductions for Regulatory Options: 
During WA 1-29, the contractor estimated facility-level and industry-level costs for facilities to 
comply with candidate regulatory options, and quantified the facility-level and industry-level 
pollutant reductions that would result from installing pollution controls. In this W A the contractor 
will take calculated loads and costs for the final rule and reanalyze them based on the comments 
received during the comment period or from other sources during the final rule review process. 
These cost and pollutant reductions estimates may be determined on an individual facility-specific 
basis, or they may be evaluated using a set of prototype facilities and then using these results to 
estimate total industry values. Finally, the contractor shall document its revised loadings 
methodologies and calculations. 

• Prepare Technical Development Document and Supporting Documentation: 
The contractor developed under previous WA 0-29 a technical development document and 
supporting documentation that summarized the key data collection and analysis activities for the 
effluent guidelines proposed rule. In this W A the contractor shall begin drafting sections for the 
final TDD, preamble and other supporting documentation for the effluent guidelines final rule 
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where comments received during final comment period are addressed. The TDD shall follow same 
format employed during previous WA 0-29 in addition to revisions obtained during final rule 
process. 

• Prepare Comment Responses: 

The contractor shall continue work performed during W A 1-29 to develop and revise responses to 

address comments received during proposed rule public comment period. In this W A the 

contractor shall provide assistance in reviewing comments received during final rule comment 

period per W AM's request. 

TASK 3- DELIVERABLES 

Deliverable Due Date 

• First draft of site visit reports (if site visit is needed) • Within 3 weeks after the 
site visit 

• Revised draft of site visit reports • Within 3 weeks following 
receipt of comments from 
EPA W AM review 

• Final site visit reports • Within 3 weeks following 
receipt of facility comments 

• Two weeks after delivery 

• "Sanitized" site visit reports of final site visit report, if 
required by CBI concerns 

Facility-level and industry-level compliance costs and pollutant 
TBDbyWAM reductions for option selection analyses 

Final version of emerging pollution control technologies 
TBDbyWAM 

assessment memo 

Profile updates and analyses of industry survey data TBDbyWAM 

Initial Draft TDD March 15, 2015 

Draft TDD for Interagency Review April 15, 2015 

Cost and Loads Report - Draft Sanitized Version for 
April 15, 2015 

Interagency Review 
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TASK 3- DELIVERABLES 

Deliverable Due Date 

Sanitized version of questionnaire database for final rule June 19, 2015 

Task 4 - Environmental Engineering Analyses (PWS Sections 3.4, 3.4.1, 3.5) 

The contractor shall continue work provided under W A 1-29 and Amendment 1. In this W A the 
contractor shall provide all necessary technical and scientific support to EPA to finalize the 
environmental assessment (EA) and benefits analysis of the steam electric effluent limitations 
guidelines. This includes the analysis of the potential revised/improved environmental assessment 
methodologies used for the proposed rule, review case studies and incorporate enhanced ecological 
risk modeling into the risk assessment and case study models developed under approved work plan 
Task 2.4.4, implementing improvements to the EA as decided upon by the W AM, organizing and 
responding to comments provided for proposed rule. The outputs of this effort shall be incorporated 
into the benefits analyses for the revised ELGs. 
The contractor shall aid in the development of technical supporting documents for final rule and 
develop a draft environmental assessment report. The contractor shall cooperatively participate on the 
Contractor(s)- EPA Team supporting the environmental engineering and benefits analysis work. 
Under this work assignment contractor shall work on the following subtasks: 

• Conduct new/improved analyses or EA methodologies as directed by the W AM in support of the 

final ELG rule. 

• Implement new and improved EA methodologies as directed by the W AM. 

• Run additional/revised water quality model runs, if directed by the W AM, to support the final 

regulatory option or to fulfill harmonization with the ORCR CCR rule. 

• Determine national scale power plant pollutant impacts on estuarine and marine waters, if feasible, 

and if directed by the W AM. 

• Assist in preparing preamble, rule language and technical support materials for final rule. 

• Provide support on response to comments on environmental impacts/environmental improvements 
and other EA issues for the final rule. 

• Continue collaboration with the economics analysis team to provide all necessary endpoints, data 
and information to conduct the benefits analyses to support the final rule. 
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• Continue to review and analyze ORCR eco-risk assessment work on the ORCR CCR rule, and 

other tools and products as directed by theW AM to assess quality, accuracy, consistency and 

comparability of the final steam electric environmental assessment work. 

TASK 4- DELIVERABLES 

Deliverable Due Date 

Review and analyze ORCR risk assessment work and Ongoing during period of 
incorporate any necessary improvements to EA work. performance 

Conduct new/improved analyses as directed by the WAM in TBDbyWAM 
support of the final ELG rule. (e.g. bromides analysis) 

Implement new and improved EA methodologies as TBDbyWAM 
directed by the W AM. 

Run additional/revised water quality model runs, if directed 
by theW AM, to support the final regulatory option and/or TBDbyWAM 
to fulfill harmonization with the ORCR CCR rule. 

Determine impacts on estuarine waters, if feasible TBDbyWAM 

First Draft EA analyses reports to support option selection. March 15, 2015 

First Draft - Prepare preamble and rule EA language and 
March 15, 2015 

technical support materials. 

First Draft Submit draft revised SE- EA report and 
March 15, 2015 

supporting documents 

First Draft EA analyses reports to support option selection. Aprill5, 2015 

First Draft - Prepare preamble and rule EA language and 
Aprill5, 2015 

technical support materials. 

First Draft Submit draft revised SE- EA report and 
Aprill5, 2015 

supporting documents 
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Task 5 - Coordination/Harmonization of ELG and CCR Analyses (PWS Section 3.4, 3.4.1, 3.4.2, 
3.4.3, 3.5, 3.6) 

The contractor shall continue work performed during W A 1-29 by reviewing the incremental 
compliance costs, pollutant reductions, and other environmental effect measures for revisions to the 
steam electric ELGs, relative to full implementation of a CCR rule. The contractor shall use for this 
analysis information provided by the EPA W AM, along with information prepared by ORCR and its 
contractors for the CCR rule. Such analyses shall evaluate the degree to which CCR rule 
implementation will trigger facility actions that eliminate or reduce ELG compliance costs, and how 
CCR implementation will affect pollutant reductions and other measures of environmental 
improvement that would be achieved by final ELG revisions. 

TASK 5- DELIVERABLE 

Deliverable Due Date 

Incremental compliance costs & pollutant TBDbyWAM 
removals (ELG relative to CCR) 

Task 6 - General Technical Support (PWS Section 3.0, 3.5, 3.6) 

Using information provided by the EPA W AM, along with information gathered or developed by the 
contractor, the contractor shall assemble information and perform analyses related to power plant 
discharges as directed by the EPA W AM through written technical direction. Much of the information 
used is expected to be an outgrowth of data collected under the other tasks of this work assignment. 
The tasks may include work such as support in preparing or gathering data for presentation at 
technical meetings, summarizing data to brief management on aspects of power plant operations, or 
preparing materials and participating in meetings, conferences and workshops to support EPA's 
outreach activities to the public, industry, and regulatory authorities. These materials may include 
reports, brochures, leaflets, posters, or other presentation materials. For purposes of preparing a work 
plan, the contractor shall assume there will be approximately ten written technical directives. 

In addition, the contractor shall provide technical support as directed by the W AM to support permit 
authorities during permits review process and its implementation. The contractor shall provide 
technical support, such as revised engineering data based on comments received during proposed rule, 
which may be required to aid in the development of the initial draft and final economic impact 
analysis report for the final rule. 

TASK 6- DELIVERABLE 

Deliverable Due Date 

General technical support (as described By written technical direction 
above) 
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Task 7 - Record Support (PWS Section 3.0, 3.5) 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings, including preparing electronic versions of documents for the Agency's electronic docket 
system and preparing non-CBI versions (sanitized) of documents for public release. The contractor shall 
maintain an index of record materials and deliver the index to the EPA WAM quarterly. Upon written 
technical direction, the contractor shall deliver record documents to the electronic docket. 

In addition, the contractor shall provide support in responding to Freedom of Information Act (FOIA) 
requests for records. Such support includes researching existing documentation to identify potentially 
responsive records for the FOIA request and/or any FOIA appeal, and assisting EPA in compiling 
responsive documents. For purposes of developing the work plan, the contractor should assume that 
there will be at least five FOIA requests for which support described above may be required. 

TASK 7- DELIVERABLES 

Deliverable Due Date 

Index of record materials Quarterly 

Identify/compile FOIA-responsive records By written technical direction 

Index of items in the docket for the final rule By written technical direction 

Complete the upload of documents to the By written technical direction 
docket for the final rule 

Task 8 - Regulatory Support (PWS Section 3.5, 3.6) 

Upon written technical, the contractor shall assist EPA in developing and reanalyzing regulatory 
options and its implementation, based on comments on the final rule provided during the public 
comment period. Technical support under this task shall include preparing text for use in Federal 
Register preambles, providing technical assistance in developing revisions to the regulations, and 
assisting in the development of notices of data availability. Tasks may also include providing 
supporting information and documentation for regulatory option packages, briefings, and selected 
analyses and data summaries. Deliverables under this task may include quick-response tasks. 

TASK 8- DELIVERABLE 

Deliverable Due Date 

Draft text for inclusion in Federal Register TBDbyWAM 

notice, preambles and notices of data 
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availability; draft regulatory text 

Initial Draft Preamble for Final Rule March 15, 2015 

Analysis of regulatory options 
By written technical direction 

Task 9 - Response to Public Comments (PWS Section 3.5, 3.6, 4.0) 

The contractor shall continue providing technical support to EPA's efforts to respond to public 
comments received on the proposed rule. This support may include, but is not limited to, the following 
activities: reviewing, assessing, and compiling public comments; complete coding of comments and 
entering them into a database that can be used by all appropriate personnel that will be developing or 
reviewing comment responses; compiling information that will be used to develop responses to 
comments; and drafting responses. Responses may consist of individual comment responses, or they 
may be in the form of essays that address major issues or frequently stated comments. The contractor 
shall provide monthly reports regarding the status of comment response activities, including summary 
statistics for the number of comments for which responses have been drafted (or not drafted) and the 
review/approval status of the responses. 

TASK 9- DELIVERABLES 

Deliverable Due Date 

Draft response to public comments received By written technical direction 
for proposed rule 

Monthly report of status of comment response Monthly 
activities 
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Attachment A - Improving the Deliverable Review Process 

Work Assignment 2-29 involves the production of several types of written products ranging from 
deliberative memos to published reports. The general work flow is for EPA to provide written 
guidance to the contractor on the development of these products. The contractor then develops the 
initial versions of these products. EPA reviews and revises these documents prior to finalization. 
Several iterations of development, review, and revision may be necessary prior to product finalization. 
The EPA W AM and contractor will use the following terminology and clarify the expectations for 
each deliverable via written direction. 

Clarification of Terminology 

One way for EPA to anticipate the amount of EPA review necessary for a contractor deliverable would 
be to better define the phase or version of the document in the development, review, and revision 
process. The following terms will be used in describing the phase or version of the contractor's 
deliverables: Concept Memo, First Draft, and Draft Final. These phases are described below. 

Concept Memo- A document used to present ideas for discussion. The writing style is not necessarily 
formal and may be as simple as presenting a list of ideas or options. The concept memo is considered 
an internal deliberative document and may be the result of prior topic discussions (and brainstorming 
meetings) between EPA, the contractor, and other stake-holders. EPA does not expect this type of 
document to have received senior technical review or the input of a technical editor. However, the 
concept memo is expected to have received some level of review (e.g., an internal contractor "peer-to­
peer" review) prior to delivery to EPA. Based on past experience, a concept memo is most useful as a 
tool to guide EPA in determining the desired audience and structure of a future "public-ready" work 
product. 

First Draft- An early version of a document that will ultimately be "public-ready". The document 
may still be an internally deliberative product. The writing style is clear but formal. The audience and 
structure (such as outline or questions to be answered) have been previously defined by and reviewed 
with EPA. This version is considered appropriate for senior technical review, particularly to confirm 
that the document answers the questions it is meant to address and that the document is appropriate for 
the intended audience. It is reasonable to expect that senior technical review may lead to further 
conversations with EPA. EPA's review of the deliverable is intended to confirm that ideas and 
concepts are presented as intended. 

Draft Final- A "public-ready" document that is ready for distribution to an internal audience (e.g., 
EPA workgroup) or external audience (e.g., EPA's Docket). The contractor shall confirm with EPA 
the intended audience for this document. Additionally, this version of the document incorporates 
EPA's comments on the previous versions of the document. Prior to submission to EPA the document 
will be reviewed by a technical editor to ensure consistency with the Executive Memorandum on 1 
June 1998 directing the Executive Departments and Agencies to write in plain language. Specifically, 
the technical editor will revise the document to address the following questions.2 

• Is the document organized to serve the needs of readers? 
• Does the document explain how it is organized and how to use it? 

2 These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm 
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• Does the document start with items of most interest to reader? 
• Are the chapter, table, and figure titles descriptive and helpful to readers in finding specific 

information more easily? 
• Are complicated topics summarized before describing all the details? 
• Does the document use the active voice? 
• Does the document include only information readers actually need? 
• Does the document use easy-to-read design features like lists, tables, graphics, and "white 

space"? 
• Are citations for references clearly identified and does the reader know how to gain access to 

these references? 

Additionally, the contractor will get approval from EPA on any other style sheets for Draft Final 
documents. 

Clarification of EPA's Expectations for Deliverables 

The deliverable review process can be improved if EPA clearly states its expectations for when senior 
technical review should take place and the purpose of the review. Specifically, EPA should identify 
for the contractor the "big-picture" objectives and questions for the senior technical review to address. 
The review should be able to comment on the clarity of the document and whether the document met 
the objectives and answered the questions identified by EPA. The contactor will share with EPA a 
summary of the review. 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 2-29 

Amendment 1 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Manager (WAM): Jezebele Alicea-Virella 

Alternate Work Assignment Manager: Ronald Jordan 

Task Manager (Task 4): William Swietlik 

Period of Performance (POP): May 28, 2015 through September 25, 2015 

Purpose: 

The purpose of this work assignment Amendment 1 is to increase the level of effort (LOE) for 

WA 2-29 with no changes in scope. Under WA 2-29, the contractor is supporting EPA in the 

development of revised effluent limitations guidelines and standards (ELGs) for the steam 

electric power generating point source category (40 CFR Part 423). Amendment 1 includes an 

increase of the level of effort due to higher expenses associated with the following tasks: 

• Freedom of Information Act requests final CBI determination process support. 

• Additional EA model runs to reflect case studies not included during proposal. 

• Revisions to preamble and review of additional comment responses to address 

outstanding questions for final agency review. 

• Adjustments to methodologies for estimating compliance costs and pollutant reduction 

and other related analysis to include Clean Power Plan rule. 

In order to meet EPA's final rule consent decree deadline, the contractor requires more resources 

(i.e. staff and hours) to continuing support during the interagency review process. 
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Work Assignment Manager (WAM): Jezebele Alicea-Virella 

Alternate Work Assignment Manager: Ronald Jordan 

Task Manager (Task 4): William Swietlik 

Period of Performance (POP): August 20, 2015 through September 25, 2015 

Purpose: 

The purpose of this work assignment Amendment 2 is to increase the level of effort (LOE) for 
WA 2-29 with no changes in scope. Under this work assignment, the contractor is supporting 
EPA in the development of revised effluent limitations guidelines and standards (ELGs) for the 
steam electric power generating point source category (40 CFR Part 423). Although Amendment 
1 for this work assignment included an increase of the level of effort, due to higher demand on 
tasks related to support the interagency review for the final rule, estimated LOE increase will not 
be sufficient to cover support needed for tasks associated to the final rulemaking until the end of 
the current performance period. 

For example, higher expenses such as acquiring more staff support to address comments and re­
running the costs and loads model are affecting the LOE required to support further tasks such 
as: 

• Additional EA model runs to reflect case studies not included during proposal. 
• Revisions to preamble and review of additional comment responses to address 

outstanding questions for final agency review. 
• Adjustments to methodologies for estimating compliance costs and pollutant reduction 

and other related analysis to include Clean Power Plan rule. 
• Finish final rule docket development and sanitization. 

In order to meet EPA's final rule consent decree deadline and to continuing support during the 
interagency review process, this Amendment 2 requests an increase of LOE for W A 2-29. 
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